C. PROPERTY MANAGEMENT

1. Any property that is acquired or improved, in whole or in part, with EDA investment
assistance, whether through a grant or a cooperative agreement, is subject to the
requirements of PWEDA and the regulations at 13 C.F.R. part 314. Title, authorized use,
successor recipient, property disposition, and Federal Share (as defined in 13 C.F.R.

8§ 314.5) requirements are set out at 13 C.F.R. part 314.

2. During the estimated useful life of the project, as determined by EDA, EDA retains a
Federal Interest in the project property. See section I11.A. of this Summary. The Federal
Interest secures compliance with the ownership, purpose, scope and intended use of the
EDA project and may be reflected by a recorded lien, statement or other recordable
instrument setting forth EDA’s property interest (e.g., a mortgage, covenant, or other
statement of EDA’s real property interest in the case of a project involving the
acquisition, construction or improvement of a building). See 13 C.F.R. § 314.8.

3. Arrecipient may request a release of the Federal Interest in property acquired or improved
with EDA investment assistance and fully compensate EDA for its Federal Share in the
property. A release pursuant to 13 C.F.R. § 314.2(b) gives the recipient title to the
property free and clear of any further governmental interest.

In contrast, a recipient may request a release of the Federal Interest in project assets that are
subject to an estimated useful life in excess of the statutory twenty (20) year limitation.

See section 601(d)(2) of PWEDA (42 U.S.C. § 3211) and 13 C.F.R. § 314.10. In that case,
EDA may release its Federal Interest, however, the property acquired or improved with
EDA investment assistance may not be used: (a) in violation of the nondiscrimination
requirements set forth in 13 C.F.R. 8 302.20; or (b) for inherently religious activities
prohibited by applicable federal law.

D. CLOSEOUT PROCEDURES

1. After construction is completed and the project is closed out financially, the recipient has
an ongoing responsibility to properly administer, operate and maintain the project for its
estimated useful life in accordance with its original purpose. See 13 C.F.R. § 302.12.
The recipient must comply with all Award requirements, including but not limited to
ongoing compliance with applicable environmental law, performance measurement
reporting requirements, and federal statutes, regulations and Executive Orders prohibiting
discrimination and inherently religious activity. The recipient must maintain records to
document such compliance, which shall be made available for inspection by EDA or
other government officials as required. When project construction and final inspection
have been completed, and the recipient has accepted the project from the contractor, the
recipient may begin the closeout process. See section VI.C. of this Summary. The
recipient must take the following actions:

@) Confirm to EDA compliance with all Terms and Conditions.

(b) Confirm to EDA that it will procure permanent insurance for above-ground
facilities.

(©) Notify EDA of the results of a review of the project to ensure that all changes to
the project have been brought to the attention of EDA.

(d) Confirm to EDA that it will retain for three (3) years all records pertaining to the
Award.

(e) Submit to EDA a completed and executed Certificate of Final Completion.

()] Submit and obtain from the contractor or the architect/engineer as-built drawings.
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(9) Certify to EDA that a currently valid single or program-specific audit (in
compliance with OMB Circular A-133 and the related Compliance Supplement)
has been submitted to the Federal Audit Clearinghouse. If no single or program-
specific audit is available but is required, the recipient’s plan to secure the audit
must be furnished to EDA. If no single or program-specific audit is required, the
recipient must advise EDA.

(h) Submit to EDA the currently valid audit required under OMB Circular A-133 if
the audit contains material findings. Otherwise, the recipient shall certify to EDA
that the audit does not contain material findings.

Q) Confirm to EDA that no outstanding Davis-Bacon Act or local labor employment
violations exist.

() Notify EDA of any change, lien, mortgage or other encumbrance relating to the
ownership of the property acquired or improved with EDA investment assistance.

(k) Notify EDA of any unresolved contract/contractor disputes.

M Maintain the facility during its estimated useful life, as determined by EDA,
during which period the recipient may not alienate its ownership or alter the use
and purpose of the EDA-assisted facility without EDA’s written permission.

2. The recipient shall submit, within ninety (90) calendar days after the completion of the
project, all financial, performance and other reports as required by the Terms and
Conditions of the Award.

3. Unless EDA authorizes an extension, the recipient must liquidate all obligations incurred
under the Award no later than ninety (90) calendar days after acceptance of the project
from the contractor or before the end of project period, whichever occurs earlier, as
specified in the Terms and Conditions of the Award.

4. The following documentation should accompany the recipient’s final disbursement
request, as applicable, unless such documentation has been previously furnished:

€)) Copies of all executed contracts, subcontracts (if claimed separately from the
prime contract), contract change orders, vouchers, canceled checks, and other
evidence of costs incurred necessary to substantiate the costs claimed on the EDA
investment;

(b) A certification signed by the authorized representative of the recipient that the
recipient’s currently valid OMB Circular A-133 audit has been or will be
transmitted to the Federal Audit Clearinghouse;

(c) A certification signed by the authorized representative of the recipient that the
recipient’s currently valid OMB Circular A-133 audit does not contain material
findings. If the recipient’s currently valid OMB Circular A-133 audit does
contain material findings, the recipient must provide the regional office with a
hardcopy of the audit;

(d) Payroll forms, if any of the costs claimed is for work performed by force account
construction;

(e) Title opinions, legal descriptions, appraisals, bills of sale, title records, etc., for
any land cost being claimed; and

()] Specifics of any administrative costs being claimed.

5. The closeout of an Award does not affect any of the following:

@) The right of EDA to disallow costs and recover funds on the basis of a later audit
or other project review;
(b) The recipient’s obligation to return any funds due as a result of later corrections or

other transactions;

25




(©) Requirements for property management, records retention and performance

measurement reports; and
(d) Single or program-specific audit requirements per OMB Circular A-133 and the

related “Compliance Supplement.”
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APPENDIX

The following documents are available from the Office of Management and Budget’s, the
Department of Commerce’s, and the Government Printing Office’s websites at
www.whitehouse.gov/omb/, www.commerce.gov, www.gpoaccess.com, public libraries, and

other sources. Each document listed below contains a link that will take you directly to that
document on the internet.

1. 15 C.F.R. part 14, Uniform Administrative Requirements for Grants and Agreements with
Institutions of Higher Education, Hospitals, and Other Nonprofit and Commercial
Organizations

2. 15 C.F.R. part 24, Uniform Administrative Requirements for Grants and Cooperative
Agreements to State and Local Governments

3. 2 C.F.R. part 225, Cost Principles for State, Local and Indian Tribal Governments
(OMB Circular A-87)

4. OMB Circular A-133, Audits of States, Local Governments, and Non-Profit Organizations,
and the related Compliance Supplement (Appendix B to OMB Circular A-133)

5. 2 C.F.R. part 230, Cost Principles for Nonprofit Organizations (OMB Circular A-122)

6. 2 C.F.R. part 220, Cost Principles for Educational Institutions (OMB Circular A-21)

7. 48 C.F.R. part 31, Contract Cost Principles and Procedures

8. 2 C.F.R. part 1326, Nonprocurement Debarment and Suspension

9. 15 C.F.R. part 29, Governmentwide Requirements for a Drug-Free Workplace
(Financial Assistance)

10. 15 C.F.R. part 11, The Uniform Relocation Assistance and Real Property Acquisition
Policies Act of 1970, as amended

11. Davis Bacon Wage Rate Determinations: www.wdol.gov/

The following are available as exhibits to this Summary from EDA’s Internet website at

www.eda.gov:

1. CHECKLIST FOR ARCHITECT/ENGINEER CONTRACTS

2. CHECKLIST FOR PLANS AND SPECIFICATIONS

3. CHECKLIST FOR INITIAL DISBURSEMENT OF EDA FUNDS

4. CHECKLIST FOR PROJECT CLOSEOQUT

5. EDA CONTRACTING PROVISIONS FOR CONSTRUCTION PROJECTS

6. NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL

EMPLOYMENT OPPORTUNITY
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7. CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION — LOWER TIER COVERED TRANSACTIONS AND
LOBBYING (CD-512)

8. QUARTERLY PERFORMANCE REPORT

9. CERTIFICATE AS TO PROJECT SITE, RIGHTS-OF-WAY AND EASEMENTS
(INCLUDING TITLE OPINION)

10. ACH VENDOR/MISCELLANEOUS PAYMENT ENROLLMENT FORM
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Sep 23, 2009

F: \waste\Anaconda Industrial Site\Anaconda Industrial — C3D\Cadd\Sheets\Lift Sta Details_AIS.dwg

CONSTRUCTION NOTES:

I>CONNECT AIR RELEASE VALVE PIPING TO 4" WET WELL VENT STACK WITH DOUBLE
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Sep 23, 2009

F: \waste\Anaconda Industrial Site\Anaconda Industrial — C3D\Cadd\Sheets\Structural Details_AIS.dwg

CONSTRUCTION NOTES:

I>INSTALL EIGHT (8) 2'—0" #4 REBAR DOWELS AT CENTER DEPTH OF SLAB.
EMBED 1’—0" INTO WET WELL COVER WITH EPOXY AND 1'—0" INTO LIFT

STATION SLAB.

I>PROVIDE 1/2” SLOPE ON OUTER 3" OF BUILDING SLAB.
3. CONCRETE CONSTRUCTION TO CONFORM WITH TS 02529.

4. ALL FLOOR DRAIN PIPING SHALL BE 4" SCHEDULE 40 PVC.

I>AS PROVIDED BY LIFT STATION MANUFACTURER.
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Sep 23, 2009

C: \DATA\Project Files\Waste\Anaconda Industrial Site\Anaconda Industrial — C3D\Cadd\Sheets\Structural Details_AIS.dwg

CONSTRUCTION NOTES:

I>PROVIDE RUBBER ROOF FLASHING FOR VENT PIPE PENETRATION, MASTERFLASH OR

EQUAL. SEAL WITH URETHANE SEALANT, SIKAFLEX OR EQUAL.

[>PROVIDE 1/2" SLOPE ON OUTER 3" OF BUILDING SLAB. WHERE EXTERIOR SLAB IS
BEING INSTALLED, PROVIDE 3/4” KEYWAY FOR INTERLOCK OF EXTERIOR SLAB WITH
FOOTING. SEAL JOINT WITH URETHANE SEALANT, SIKAFLEX, OR EQUAL.

3. CONTRACTOR RESPONSIBLE FOR COORDINATION WITH ENCLOSURE MANUFACTURER AND

SETTING ANCHOR BOLTS FOR ATTACHMENT OF ENCLOSURE TO SLAB.

I>PROVIDE FLOOR DRAIN WITH DEEP INTEGRAL TRAP AND BACKFLOW PREVENTER, PER

TECHNICAL SPECIFICATION 15400.

I>PROVIDE UV RESISTANT COATING FOR ALL EXTERIOR PVC PIPE AND FITTINGS.
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REVISED BID PROPOSAL FORM



BID PROPOSAL

Anaconda-Deer Lodge County
800 South Main Street
Anaconda, Montana 59711

Gentlemen or Ladies:

The undersigned, having familiarized him/herself with the conditions of the work and the contract
documents, agrees to furnish all labor, materials, equipment and services necessary to complete all
general construction work, as bid herein, for a project entitled Mill Creek Industrial Complex Water &
Wastewater System Extensions, in accordance with the contract documents, including all Addenda.

The undersigned Bidder hereby agrees to commence work under this contract on the date to be specified
in a written Notice to Proceed from the Owner and to fully complete the project within the following
specified times thereafter as stipulated in the Specifications. Time is of the essence in completing this
project. Bidder further agrees to pay liquidated damages for each consecutive day work continues past
the contract time. Liquidated damages will be the sum of $500.00 plus reimbursement for engineering
services per consecutive calendar day the work continues past contract time and $1,000.00 per plus
reimbursement for engineering services per consecutive calendar day the sewer system is not operational
to the Northwestern Energy Electrical Generation Facility beyond May 15, 2010. The work shall be
completed within the allotted contract time as specified in the Special Provisions.

The undersigned Bidder hereby certifies that: 1) this Bid is genuine and is not made in the interest of, or
in the behalf of, any undisclosed person, firm, or corporation, and is not submitted in conformity with any
agreement or rules of any group, association, organization, or corporation; 2) he/she has not directly or
indirectly induced or solicited any other Bidder to put in a false or sham Bid; 3) he/she has not solicited or
induced any person, firm, or corporation to refrain from bidding; and 4) he/she has not sought by
collusion to obtain for him/herself any advantage over any other Bidder or over the Owner.

The undersigned Bidder agrees to provide or perform as follows:



BID PROPOSAL

Mill Creek Water & Wastewater System Extensions

SCHEDULE I - WASTEWATER SYSTEM EXTENSION

Item Estimated  Unit Description Unit Price Total Price
No. Quantity
1 1 LS  Mohbilization, Bonding, & $
Submittals
(May not exceed 5% of Total
Schedule One Bid)
(Unit Price Written in Words)
2 5,700 LF  8-inch Gravity Sewer Main $
(Unit Price Written in Words)
3 8,207 LF  6-inch Sewer Force Main $
(Unit Price Written in Words)
4 20 EA  48-inch Sanitary Sewer Manhole $
(Unit Price Written in Words)
5 1 LS  Sewage Lift Station $

(Unit Price Written in Words)




6 80 LF | 16-inch Casing Bore & Jack (16- $
inch minimum diameter steel casing
and 6-inch PVC forcemain)
(Unit Price Written in Words)
7 355 LF  24-inch Casing Bore & Jack (24- $
inch minimum diameter steel casing
and 8-inch PVC gravity sewer)
(Unit Price Written in Words)
8 1 EA  60-inch Sanitary Sewer Saddle $
Manhole
(Unit Price Written in Words)
9 10 LF  12-inch Gravity Sewer Main $
(Unit Price Written in Words)
10 1 LS  Connect to Anaconda Sewer System $
(Unit Price Written in Words)
11 1 LS  Traffic Control $

(Unit Price Written in Words)




12 1 LS  Air/Vacuum Release Vault $ $XAXXXXXXXX

(Provide Unit Price Only, Do Not
Include in Total Schedule I Price
Will Be Added to Contract by
Change Order if Installed.)

(Unit Price Written in Words)

13 100 SF  Gravel Removal & Replacement $ $

(Unit Price Written in Words)

TOTAL BID PRICE FOR SCHEDULE | $

(Total Bid Price for Schedule 1 Written in Words)

Schedule Il -Water System Extension

1 1 LS  Mobilization, Bonding, & $ $

Submittals

(May not exceed 5% of Total
Schedule 11 Bid)

(Unit Price Written in Words)

11,836 LF  12-inch PVC Water Main $ $
2
(Unit Price Written in Words)
3 8 EA  12-inch Valve $ $

(Unit Price Written in Words)




4 1 LS  Connect to Anaconda Water System $
(includes Tapping Saddle)
(Unit Price Written in Words)
5 1 EA  1l-inch Water Service Connection $
(Unit Price Written in Words)
6 2 EA  Fire Hydrant $
(Unit Price Written in Words)
7 1 LS  Water Line Drain to Waste $
(Air Gap Detail)
(Unit Price Written in Words)
8 394 LF  24-inch Casing, Bore & Jack (24- $
inch minimum diameter steel casing
and 12-inch PVC watermain)
(Unit Price Written in Words)
9 27 LF  Open Dig 24-inch Casing (24-inch $
minimum diameter steel casing and
12-inch PVC watermain)
(Unit Price Written in Words)
10 1 LS  Pressure Reducing Vault & $

Appurtenances

(Unit Price Written in Words)




11 100 SF  Pavement Removal & Replacement $ $

(Unit Price Written in Words)

12 1 LS  Traffic Control $ $
(Unit Price Written in Words)
13 0 LS  Air/Vacuum Release Vault $ § XXXXXXXXXX

(Provide Unit Price Only, Do Not
Include in Total Schedule I Price
Will Be Added to Contract by
Change Order if Installed.)

(Unit Price Written in Words)

TOTAL BID PRICE FOR SCHEDULE 11 $

(Total Bid Price for Schedule 11 Written in Words)

TOTAL BASE BID ( Schedule I Plus Schedule I1) $

(TOTAL BASE BID WRITTEN IN WORDS)




BID SUMMARY
Total Base Bid Price (Schedule One Total
Bid Price Plus Schedule Two ) $

(Total Base Bid Price Written in Words)

Deductive Alternate: Total Base Bid Price
Minus the Total Bid Price for Schedule 2 $
(same as Total Schedule One Bid Price).
Award will be based on this amount if the
Total Base Bid Price exceeds the Owner’s
budget.

(Total Deductive Alternate Price Written in Words)

Bid will be awarded based on the Total Base Bid Price (Schedule One Total Bid Price Plus Schedule
Two Total Bid Price) if the total Base Bid Price is within the Owner’s budget. If the Total Base Bid
Price exceeds the Owner’s budget the bid will be awarded based on the Deductive Alternate (Total Base
Bid Price Minus the Total Bid Price for Schedule 2 which is the same as the Total Bid Price for
Schedule One).



BID PROPOSAL (cont.)
The foregoing unit bid prices shall include all labor, materials, equipment, overhead, profit, insurance, and all
incidentals required to cover the finished work of the several kinds called for.

Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informalities in the
bidding.

The Bidder agrees that this Bid shall be good and may not be withdrawn for a period of sixty (60) calendar days
after the scheduled opening time.

Bidder hereby acknowledges receipt of the following Addenda, which have been considered in preparation of this
Bid:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

The undersigned Bidder acknowledges that this information, which was developed by the Engineer, is for design
purposes only. The Contractor shall be solely responsible for information required to bid the project. By signing
this Proposal, the Contractor acknowledges that he has adequate information, independently verified by the
Contractor, to prepare and offer this bid.

Firm Name:

By:

(Signature)

Title:

Business Address:

Mont. Contractor's Registration No:

Telephone No.:

Date:

Bid Security Attached: 0Yes





